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A Cost Projection for an Athletic Facility

#1 Example:’ Gymnasium and Support Facilities

9,118 sq.ft. - Facility - prefabricated structure with brick veneer
facia housing 1 standard basketball court with bleachers
(portable) seating 35-50 spectators, locker room facil-
ities (men & women). Basketball court serves as play-
ing surface for secondary events, i.e., volleyball,
badminton, etc.

Cost/Sq. Ft. in 1958 $ 26. 10
Total Project (1958) $ 238,000
Cost Escalated 6%/ year to 1972

** Cost /Sq. Ft. in 1972 $48.02

‘ ' SAY  $48.00
#** Total Project (1972) $ 437,000
SAY  $440,000

PLUS
A&E Fee $ 26,000
GSA Costs 45,000
Contingency 10% 51,000
TOTAL PROJECT COST $562, 000
# 2 Example: Swimming Facility

8,000 sq.ft. - Facility - prefabricated structure with block veneer
: facia housing one 25 meter, 6 lane swimming pool

(standard) with filtering equipment housed in same
structure. Locker room facilities are provided in
a separate structure (see Example 1)

Cost/Sq. Ft. in 1958 $ 20.00

Total Project (1958) $160, 000
Cost Escalated 6%/year to 1972
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** Cost/Sq. Ft. in 1972 $36. 80

- SAY = $37.00
** Total Project (1972) $296, 000
SAY $300, 000

PLUS

A&E Fee $ 18,000
GSA Costs 49, 000
Contingency 10% 37,000
TOTAL PROJECT COST $404, 00G

Combined Project Costs:

Gymnasium $562, 00G
25 Meter Pool 404,000
TOTAL * $966, 000

NOTE: See attached sheets for sizes and space requirements

* This figure may be somewhat reduced if both projects are constructed under
one contract due to reduced A&E and GSA costs brought about by a larger
total contract amount.

** If construction is delayed past 1972, add 10% for &very year of delay.
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